STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 09/ 04 I N ORANGE COUNTY I N | RVINE AT 12/ 14/ 04
CONTRACT NUMBER 12-0G404 CULVER DRI VE CONTRACT CODE 'B '
LOCATI ON 12- ORA-5-26.6/ 26. 6 32 CONTRACT | TEMS
MODI FY TRAFFI C SI GNAL FEDERAL AID ACI M 005-2(921) 98E

G 005-2(921) 98E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 201, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 8 ENG NEERS EST 163, 000. 00 AMOUNT UNDER 29, 901. 80 PERCENT UNDER EST 18. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 133, 098. 20 3 I NSPECTI ON ENG NEERI NG 714 240-9272
CONSTRUCTI ON | NC 00819133
2973 HARBOR BOULEVARD STE 516 FAX 949 660- 8930
COSTA MESA CA 92626
2 182, 675. 00 4 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
3 185, 024. 80 7 PETE AND SONS CONSTRUCTI ON | NC 951 352-2495
00766488
P O BOX 7339 FAX 951 352-2921
RI VERSIDE CA 92513-7339
4 187, 429. 00 1 DYNALECTRI C 714 828-7000
00550173
4462 CORPORATE CENTER DRI VE FAX 714 484-2389
LOS ALAM TGS CA 90720
5 214,750. 00 6 CT AND F INC 562 927-2339
00182572
7228 SCOUT AVENUE FAX 562 927-4171

BELL GARDENS CA 90201



12- 0G5404
12- ORA-5- 26
12/ 09/ 04

215, 790. 89

218, 265. 22

267,594. 90

PK CONSTRUCTI ON

2126 N FAI R OCAKS
ALTADENA CA 91001

J F L ELECTRIC INC

8257 COVPTON AVENUE
LOS ANGELES CA 90001-3915

STEI NY AND COVPANY | NC

P O BOX 8100
BALDW N PARK CA 91706-0993

626 794-0800
00718670
FAX 626 794-0880

323 581-4400
00578969
FAX 323 581-4404

626 338-9923
00161273
FAX 626 338-8343

Bl D245
PAGE 2
12/ 14/ 04



12- 0G5404
12- ORA-5- 26
12/ 09/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
12/ 14/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 C P ENG NEERI NG
9316 MABEL AVENUE
S EL MONTE CA 91733

LOOPS, W RES AND ELECTRI CAL



12- 0G5404 Bl D245

12- ORA-5- 26 PAGE 4

12/ 09/ 04 12/ 14/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOP AND CRACKFI LLI NG LOOPS AND M SCELLANEQUS ELECTRI CAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 H GHLI GHT ELECTRI C | NC ELECTRI CAL | NSTALLATI ON ( PORTI ON)

10989 KAY JAY STREET
RI VERSI DE CA 92504

SUDHAKAR COVPANY STRI PI NG AND SI GNI NG ( PORTI ON)

1450 FI TZGERALD AVENUE
RIALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 B AND T WORKS | NC ROADWORK AND CONCRETE
23905 CLINTON KEI TH RD 114 351
W LDOVAR CA 92595

BAYWOOD ENVI RONVENTAL SERVI CES | NC WATER POLLUTI ON PROGRAM
12 SCHOOL STREET UNIT D
FAI RFAX CA 94930

SM THSON ELECTRI C | NC TRAFFI C LOOPS
1938 EAST KATELLA AVENUE
CRANGE CA 92867

CONTI NUED ON NEXT PAGE



12- 0G5404
12- ORA-5- 26
12/ 09/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

12/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON STREET
NI POMO CA 93444

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

J R H CONCRETE I NC
15658 E GALE AVENUE STE A
HACI NDA HEI GHTS CA 91745

STATEW DE SAFETY AND SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

SUDHAKAR COVPANY | NC
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS

ROADWORK

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PACI FI C ELECTRI C
1280 LILACUNT F
BELL GARDENS CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

CONTI NUED ON NEXT PAGE

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



12- 06404 Bl D245
12- ORA-5- 26 PAGE 6
12/ 09/ 04 12/ 14/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STERNDAHL ENTERPRI SES
11861 BRANFORD STREET
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

B AND T WORKS
23905 CLINTON KEI TH RD 114 351
W LDOVAR CA 92575

STATEW DE SAFETY AND SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

TRAFFI C LOOPS CRACKFI LLI NG I NC
946 S EMERALD STREET
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS

I TEM5 13 THRU 15, 17 AND 20

ITEM5S 3, 5, 10 THRU 12, 18 AND 19

| TEM 32 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL MEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA 92516

P CI
P O BOX 16118
LONG BEACH CA 90806

TRAFFI C LOOPS CRACKFI LLI NG I NC
946 S EMERALD STREET
ANAHEI M CA 92804

| TEM 17

ITEMS 5 THRU 12, 16, 18, 19 AND 21 THRU 31

| TEM 32 ( PORTI ON)



12- 0G5404 Bl D245

12- ORA- 5- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
12/ 09/ 04 12/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 440. 00* 1, 440. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 900. 00* 1, 900. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 30. 00 840. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 460 8.57 3,942. 20
STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,290 3.00 3, 870. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 73 21. 60 1, 576. 80
9 150722 REMOVE PAVEMENT MARKER EA 170 1.20 204. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 10 198. 00 1, 980. 00
11 150747 REMOVE ROADSI DE SI GN EA 2 198. 00 396. 00
(STRAP AND SADDLE BRACKET METHOD)
12 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 1 300. 00 300. 00
13 153214 REMOVE CONCRETE CURB M 14 98. 40 1, 377. 60
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 800. 00* 1, 800. 00
15 190101 ROADWAY EXCAVATI ON VB 10 96. 00 960. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 400. 00* 2, 400. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 14 180. 00 2,520. 00
18 566011 ROADSI DE SI GN - ONE POST EA 13 360. 00 4, 680. 00
19 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 180. 00 360. 00
METHOD)
20 731501 M NOR CONCRETE ( CURB) M 7 256. 80 1, 797. 60
21 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 110 26. 16 2,877.60
PAVEMENT MARKI NG
22 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,100 1.18 1, 298. 00
23 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 30 11. 40 342. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 6. 00 1, 200. 00
25 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 30 11. 40 342. 00
(BROKEN 3.66 M- 0.92 M
26 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 42 4.20 176. 40
(BROKEN 1.83 M- 0.30 M
27 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 390 1. 80 702. 00
(BROKEN 5.18 M- 2.14 M
28 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 12 12.00 144. 00
TYPE C)
29 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 84 6. 00 504. 00

TYPE G



12- 0G5404 Bl D245

12- ORA- 5- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 09/ 04 12/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
30 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 62 6. 00 372.00
TYPE H)
31 (S) 033708 PAVEMENT MARKER EA 8 12.00 96. 00
( RETROREFLECTI VE - SPECI AL TYPE D)
32 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 88, 000. 00* 88, 000. 00

TOTAL 133, 098. 20



12- 0G5404 Bl D245

12- ORA-5- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
12/ 09/ 04 12/ 14/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00 1, 555. 00* 1555. 00 1, 091. 00* 1091. 00
2 1, 000. 00~ 1000. 00 1, 500. 00~ 1500. 00 2,778. 00* 2778. 00 1, 676. 00* 1676. 00
3 100. 00* 100. 00 3, 500. 00* 3500. 00 3, 200. 00* 3200. 00 3, 143. 00* 3143. 00
4 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00 2,778. 00* 2778. 00 10, 049. 00* 10049. 00
5 35. 00 980. 00 30. 00 840. 00 27.79 778. 12 27. 29 764. 12
6 8. 00 3680. 00 2.50 1150. 00 8. 89 4089. 40 2.18 1002. 80
7 2.00 2580. 00 2.00 2580. 00 2.22 2863. 80 1.64 2115. 60
8 17. 00 1241. 00 35. 00 2555. 00 18. 89 1378. 97 32.74 2390. 02
9 2.00 340. 00 1.00 170. 00 2.22 377.40 1.09 185. 30
10 100. 00 1000. 00 90. 00 900. 00 183. 30 1833. 00 180. 10 1801. 00
11 50. 00 100. 00 60. 00 120. 00 183. 50 367. 00 180. 00 360. 00
12 300. 00 300. 00 1, 800. 00 1800. 00 611. 00 611. 00 600. 00 600. 00
13 60. 00 840. 00 53. 00 742.00 61. 07 854. 98 356. 79 4995. 06
14 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 183. 00* 2183. 00
15 100. 00 1000. 00 500. 00 5000. 00 294. 40 2944. 00 428. 00 4280. 00
16 4,000. 00* 4000. 00 3, 000. 00* 3000. 00 6, 444. 00* 6444. 00 3, 274. 00* 3274. 00
17 160. 00 2240. 00 200. 00 2800. 00 261. 07 3654. 98 412. 86 5780. 04
18 200. 00 2600. 00 500. 00 6500. 00 516. 62 6716. 06 507. 54 6598. 02
19 50. 00 100. 00 175. 00 350. 00 222.00 444,00 218. 50 437. 00
20 90. 00 630. 00 168. 00 1176. 00 138. 86 972. 02 612. 86 4290. 02
21 43.00 4730. 00 35. 00 3850. 00 47.77 5254.70 32.75 3602. 50
22 1.65 1815. 00 1.25 1375. 00 1.83 2013. 00 1.09 1199. 00
23 4.00 120. 00 1.25 37.50 4.43 132. 90 1.10 33. 00
24 4.00 800. 00 2.75 550. 00 4.45 890. 00 2.46 492. 00
25 4.00 120. 00 2.60 78. 00 4.43 132. 90 2.47 74. 10
26 1.00 42. 00 1.15 48. 30 1.12 47.04 1.10 46. 20
27 1.00 390. 00 1.15 448. 50 1.11 432. 90 1.09 425.10
28 5.00 60. 00 5.75 69. 00 5.58 66. 96 5.42 65. 04
29 5. 00 420. 00 5.75 483. 00 5. 56 467. 04 5. 45 457. 80
30 5.00 310. 00 5.75 356. 50 5.55 344. 10 5.45 337. 90
31 5. 00 40. 00 5.75 46. 00 5.50 44.00 5.50 44. 00
32 122, 597. 00* 122597. 00 125, 000. 00* 125000. 00 130, 963. 73* 130963. 73 150, 958. 38* 150958. 38

_|
9

182, 675. 00 185, 024. 80 187, 429. 00 214, 750. 00



12- 0G5404 Bl D245

12- ORA-5- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
12/ 09/ 04 12/ 14/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 000. 00* 4000. 00 1, 600. 00* 1600. 00 3, 000. 00* 3000. 00
2 5, 100. 00* 5100. 00 3, 000. 00~ 3000. 00 9, 029. 00* 9029. 00
3 4, 950. 00* 4950. 00 3, 500. 00* 3500. 00 3, 000. 00* 3000. 00
4 20, 500. 00* 20500. 00 7, 200. 00* 7200. 00 800. 00* 800. 00
5 34.50 966. 00 32. 14 899. 92 78. 00 2184. 00
6 11. 04 5078. 40 9. 00 4140. 00 15. 00 6900. 00
7 2.76 3560. 40 2.13 2747.70 2.30 2967. 00
8 23. 46 1712. 58 18. 08 1319. 84 21.32 1556. 36
9 2.76 469. 20 2.35 399. 50 1.50 255. 00
10 227.70 2277.00 180. 00 1800. 00 120. 00 1200. 00
11 227.70 455. 40 180. 00 360. 00 78. 00 156. 00
12 759. 00 759. 00 610. 00 610. 00 720. 00 720. 00
13 300. 00 4200. 00 60. 71 849. 94 94. 00 1316. 00
14 4,500. 00* 4500. 00 2, 000. 00* 2000. 00 3, 794. 00* 3794. 00
15 400. 00 4000. 00 300. 00 3000. 00 426. 00 4260. 00
16 7, 200. 00* 7200. 00 2, 000. 00* 2000. 00 2,970. 00* 2970. 00
17 435.71 6099. 94 250. 00 3500. 00 1, 220. 00 17080. 00
18 641.70 8342. 10 515. 38 6699. 94 288. 00 3744. 00
19 276. 00 552. 00 225.00 450. 00 198. 00 396. 00
20 551. 43 3860. 01 142. 86 1000. 02 695. 00 4865. 00
21 59. 34 6527. 40 46. 36 5099. 60 36. 36 3999. 60
22 2.277 2504. 70 1.80 1980. 00 1.58 1738. 00
23 5.52 165. 60 4. 33 129. 90 2.61 78. 30
24 5.52 1104. 00 4.30 860. 00 2.68 536. 00
25 5.52 165. 60 43. 33 1299. 90 2.70 81. 00
26 1.38 57. 96 11. 90 499. 80 1.97 82.74
27 1.38 538. 20 1.10 429. 00 1.19 464. 10
28 6. 90 82. 80 5.42 65. 04 6. 00 72.00
29 6. 90 579. 60 5. 36 450. 24 4.80 403. 20
30 6. 90 427. 80 5.32 329. 84 4.80 297. 60
31 6. 90 55. 20 5.63 45. 04 6. 00 48. 00
32 115, 000. 00* 115000. 00 160, 000. 00* 160000. 00 189, 602. 00* 189602. 00

_|
9

215, 790. 89 218, 265. 22 267,594. 90



